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PN 019 – 01/20/2016 - PREPARATION OF PROPOSAL 
 
ELECTRONIC BIDDING REQUIREMENTS 
 
The Department uses the Bid Express website (http://www.bidx.com) as an official repository for 
electronic bid submittal. Bidders must prepare their bids electronically using Project Bids and submitted 
via Bid Express. 
 
The Department will not accept handwritten bids or bids generated electronically from software other than 
that used and supplied by the Department.  All handwritten bids and bids generated electronically from 
software other than that used and supplied by the Department shall be considered non-responsive and 
ineligible for award.  The Department will only accept and consider bids that have been produced using 
Project Bids and submitted via Bid Express. 
 
The Department’s Office of Contracts will provide planholders with a proposal, plan set and any required 
addenda.  Most addenda will not be provided by hard copy, but will be available on the Office of Contracts 
website at:  http://contracts.dot.state.oh.us.  Planholders will be notified of all addenda via email.  All 
proposals, plans, Project Bids (EBSX) files and addenda are also available on the Office of Contracts web 
site.  
 
Electronic bids must comply with all special provisions, the Construction and Material Specifications, 
Supplemental Specifications and the rules and regulations of the Ohio Department of Transportation 
regarding bid preparation and bid submittal. 
 
Blank unit prices will be considered an invalid bid EXCEPT in the case of optional designs (projects 
where the bidder is required to bid on only one design). Unit prices of zero are not permitted at any time.   
 
Addenda and/or amendments must be acknowledged in the Bid Acknowledgement section of the Project 
Bids (EBSX) file in order for your bid to be considered for award of this project.  The section contains the 
certification of receipt of all hard copy proposals, addenda, amendments, plans, standard specifications 
and supplemental specifications.  Supplemental Questionnaire information regarding the bidder’s 
outstanding ODOT and non-ODOT work have also been included in this section.  Bid Express will not 
accept bids that do not have amendments incorporated.  Failure to incorporate changed quantities or 
items in your Project Bids (EBSX) submissions will result in the rejection of your bid. 
 
Each bidder is required to file with his bid a certified check or cashier’s check for an amount equal to five 
percent (5%) of its bid, but in no event more than fifty thousand dollars, or a bid bond for ten percent 
(10%) of its bid payable to the “Director of Transportation.”  Electronic bid bonds will be verified upon 
submission of bids through Bid Express.  Bidders must obtain and verify a Bond ID number from the 
surety.  This Bond ID must be entered in the “Bond ID Number” field in the Bid Bond Section of the 
Project Bids file. 
 
If the contractor chooses to submit a certified check to guaranty its bid, the Department’s Office of 
Contracts will accept a check up to 72 hours in advance of the letting.  The Office of Contracts must 
receive the certified check by 10:00 a.m. on the day the project sells.  All checks must be sent to ODOT, 
Office of Contracts, Attention: Letting Manager, First Floor, 1980 W. Broad St., Columbus, Ohio 43223. 
 
The successful bidder must furnish a performance bond and a payment bond in an amount equal to one 
hundred percent (100%) of the awarded contract amount.  (Ohio Revised Code Section 5525.16) 
 

http://www.bidx.com/
http://contracts.dot.state.oh.us/
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Any bid received after 10:00 a.m. on the scheduled day of opening will receive no further consideration 
for award.  The Department will not be responsible for a late bid due to failure of the bidder to allow 
sufficient time for delivery of the bid. 
 
The Department will ensure that this electronic bid depository is available for a two-hour period prior to 
the deadline for submission of bids. In the case of disruption of national communications or loss of 
services by http://www.bidx.com during this two-hour period, the Department will delay the deadline for 
bid submissions to ensure the ability of potential bidders to submit bids. If this occurs, instructions will be 
communicated to potential bidders. 

 
PN 033 - 04/18/2008 - AS PER PLAN DESIGNATION - PROPOSAL NOTE 
 
For the last several years the “As Per Plan” designation has been added to some item descriptions in the 
proposal to assist the Contractors to easily identify standard items that have been altered by plan notes. 
 
The “As Per Plan” designation has proven to be a very useful tool for the Contractors.  However, its use 
was never intended to relieve the Contractors of their responsibility to read, bid and construct all items in 
accordance with all governing plan notes.  Therefore, the absence of an “As Per Plan” designation on 
some item descriptions in the proposal for which there are clear and controlling plan notes does not 
relieve the Contractors of the responsibility to read, bid and construct those particular items in accordance 
with the governing plan notes. 
 
Be advised that the item descriptions in the bidding proposal must be read or interpreted with the 
governing plan notes and the Ohio Department of Transportation Construction and Materials 
Specifications.  A claim based upon an “order of precedence” basis will be denied.  In the event that a 
conflict, either real or perceived, exists between the item description and the governing plan note, the 
Contractors are to request clarification through the pre-bid process. 

 
PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY  
 
The Contractor affirmatively represents to the Department that it is not subject to a finding for recovery 
under Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps required under §9.24 
or otherwise qualifies under that section.  The Contractor agrees that if this representation is deemed to 
be false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by 
the state hereunder shall be immediately repaid to the Department, or an action for recovery may be 
immediately commenced by the Department for recovery of said funds. 

 
PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT LANGUAGE 
 
It is the policy of the Ohio Department of Transportation that ODOT and the Contractor recognize that in 
actual economic practice, overcharges resulting from antitrust violations are usually borne by ODOT.  As 
consideration for the Award of the Contract and intent to be legally bound, the Contractor acting herein by 
and through the person signing this contract on behalf of the Contractor as a duly authorized agent, 
hereby assigns, sells, conveys, and transfers to ODOT any and all right, title and interest to any and all 
claims and causes of action the Contractor now has or hereafter requires under state or federal antitrust 
laws provided that the claims or causes of action related to the goods or services that are the subject to 
the contract.  In addition, the Contractor warrants and represents that it will require any and all of its 
subcontractors and first tier suppliers to assign any and all federal and state antitrust claims and causes 
of action to ODOT.  The provisions of this article shall become effective at the time ODOT executes this 
contract without further acknowledgment by any of the parties.  
 

http://www.bidx.com/
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All contracting entities shall assign their rights and responsibilities to ODOT for all antitrust claims and 
causes of action regarding subcontractors.  

 
PN 022 – 04/15/2013 - ENCOURAGING DIVERSITY, GROWTH AND EQUITY (EDGE) 
REQUIREMENTS 
 
Pursuant to Ohio Revised Code 123.152, the percentage indicated on the front cover of this bid is the 
percent of the awarded Contractor's bid.  The percentage goal may be met if the Contractor is EDGE 
certified or by subcontracting to certified EDGE firms.  EDGE certified firms are those who have been 
certified by the Ohio Department of Administrative Services.  If not EDGE certified, the Contractor must 
use its best efforts to solicit quotes from and to utilize EDGE subcontractors/suppliers on this project.  
 
WAIVER PROCESS FOR EDGE GOAL 
 
If not EDGE certified, the Contractor must document the progress and efforts made in securing the 
services of EDGE subcontractors/suppliers.  In the event the Contractor is unable to meet the EDGE Goal 
placed on this project, a request for a waiver of all or part of the goal may be made to the DBE Services 
Section.  The written request must include all signed and dated purchase orders and subcontract 
agreements for any goal attainment achieved and indicate a good faith effort was made to meet the goal 
and be sent to the DBE Services Section, Division of Construction Management, 1980 West Broad Street, 
Mail Stop 4110, Columbus, Ohio, 43223.  There will be no extension of time for the project granted if the 
Contractor wishes to avail itself of this process.  If an item of work subcontracted to an EDGE firm is non-
performed by the Department or the subject of an approved VECP, the Contractor may request a waiver 
for the portion of work excluded.   
 
The Department shall consider the following information and documentation when a request for an EDGE 
goal waiver is received: 
 
1. Dollar value and % of EDGE goal.  Dollar value and % of waiver request. 
 
2. Signed copy of each subcontract or purchase order agreement between the prime and EDGE 
subcontractor/supplier utilized in meeting the contract goal. 
 
3. Copy of dated written communication, fax confirmation, personal contact, follow up and 
negotiation with the EDGE firm. 
 
4. Copy of dated written communication and/or fax confirmation that bidder solicited and provided 
EDGE with adequate information about the plans, specifications and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 
  
5. Copy of dated written communication and/ or fax confirmation of each noncompetitive EDGE 
quote that includes the dollar value of each reference item and work type. 
 
6. Copy of dated written communication and/ or dated fax confirmation of EDGE firms that were not 
interested in providing a quote for the project. 
 
7. All solicitations made by the Contractor for subcontracting opportunities and EDGE quotes 
through SBN. 
 
8. Documentation of all negotiating efforts and reason for rejecting quotes from EDGE firms. 
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9. Documentation of good faith efforts (GFE) to meet the EDGE subcontract goal, by looking beyond 
the items typically subcontract or consideration of subcontracting items normally performed by the prime 
as a way to meet the EDGE goal. 
 
The Administrator will review the submitted documentation and issue a written decision within ten (10) 
business days.  The Contractor may request administrative reconsideration within 14 days of being 
informed that it did not perform a GFE. The Contractor must make this request in writing to the following 
official: 
 
  Ohio Department of Transportation 
  Attention: Deputy Director, Division of Construction Management 

1980 West Broad Street, Mail Stop 4110 
  Columbus, Ohio 43223 
 
The reconsideration official will not have played any role in the original determination that the Contractor 
did not document sufficient good faith effort.  
 
As part of this reconsideration, the Contractor will have the opportunity to provide written documentation 
or an argument concerning the issue of whether it met the goal or made adequate good faith efforts to do 
so.  ODOT will send the Contractor a written decision on reconsideration explaining the basis for finding 
that the Contractor did or did not meet the goal or make adequate good faith efforts.  The result of the 
reconsideration process may be appealed to the Court of Claims.  
 
AFFIDAVIT OF SUBCONTRACTOR PAYMENT 
 
The Ohio Revised Code 123.152, requires the Ohio Department of Transportation (ODOT) to monitor and 
verify that work subcontracted to Encouraging Diversity, Growth and Equity (EDGE) firms is actually 
performed by the EDGE firms.  The affidavit seeks to verify actual payments made to EDGE firms on the 
project.  Each EDGE firm must verify the actual payment amount.  
 
The blank spaces in the affidavit must be filled in correctly, where indicated.  The affidavit must be signed 
by the Contractor and subcontractor, or by the subcontractor and EDGE sub-contractor, if applicable.  By 
signing the affidavit, the noted firm agrees that the payment amount recorded is true and accurate as of 
the payment time period.  
 
Completed and signed affidavit shall be mailed to the Ohio Department of Transportation, DBE Services 
Section, 1980 West Broad Street, Mail Stop 4110, Columbus, Ohio 43223.  
 
SANCTIONS 
 
The Ohio Department of Transportation will issue sanctions if the Contractor chooses not to request a 
waiver, the Contractor fails to comply with the contract requirements and/or fails to demonstrate the 
necessary good faith effort.    
 
The Ohio Department of Transportation may impose any of the following sanctions: 
(1) letter of reprimand; 
(2) liquidated damages computed up to the amount of goal dollars not met; 
(3) cross-withhold from future projects;  
(4) contract termination and/or 
(5) other remedies available by law including suspension, revocation, and/or debarment.   
 
Factors to be considered in issuing sanctions include, but are not limited to: 
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(1) the magnitude and the type of offense; 
(2) the degree of the Contractor’s culpability; 
(3) any steps taken to rectify the situation; 
(4) the Contractor’s record of performance on other projects including, but not limited to: 
a. annual EDGE participation over EDGE goals; 
b. annual EDGE participation on projects without goals; 
c. number of complaints the Ohio Department of Transportation has received from EDGE firms 

regarding the Contractor; and 
d. the number of times the Contractor has been previously sanctioned by the Department of 

Transportation; and 
(5) whether the Contractor falsified, misrepresented, or withheld information. 

 
PN 016 - 10/15/2004 -STATE EEO CERTIFICATION CLAUSE 
 
The hiring of employees for the performance of work under this contract shall be done in accordance with 
Sections 153.59 and .591, of the Ohio Revised Code, the Governor's Executive Order of January 27, 
1972, including Appendices "A” and "B" and the Governor's amended Executive Order 84-9 of November 
30, 1984.  The successful contractor shall not discriminate against or intimidate any person hired for the 
performance of the work by reason of race, color, religion, national origin, ancestry, sex or handicap.  For 
any violation the contractor shall suffer such penalties as provided for in Section 153.60, of the Ohio 
Revised Code, and the Governor's Executive Order of January 27, 1972.  The bidder also agrees that 
upon the award of this contract he shall incorporate this certification in all subcontracts on this project 
regardless of tier. 

 
 
PN 090 – 01/15/2021 - WORK TYPE CODES AND DESCRIPTIONS  
 
The Department will indicate the work type required for each pay item.  If the line item does not have a 
corresponding work type, NR will be shown in the work type column.  This proposal note will govern the 
assignment of work types to pay items. 
 
However, the Contractor may perform incidental work items for which it does not hold the required work 
type provided the cost of the work does not exceed 5% of the total bid. The Contractor may also perform 
Work Type 26 (Structural steel painting) without holding the required work type provided the total area to 
be painted does not exceed 700 SF per structure. The Contractor may not perform any quantity of Work 
Type 55 or 56 unless they hold the required work type.  The Contractor may perform Work Type 57 
(Sealing of Concrete Surfaces with Epoxy or Non-Epoxy Sealers) without holding the required work type 
provided the total area to be sealed does not exceed 75 SY per project. 

 
Listed below are the work types for this proposal.  In accordance with Ohio law, a bidder must possess 
work types, and perform work equal to the percentage included on the front cover of this proposal.  This is 
a percentage of the total amount of the submitted bid price.  The Director may, by insertion of a contract 
provision, reduce the fifty percent amount. 
 
Work 
Type 
Code 

Work Type Description 
Work 
Type 
Code 

Work Type Description 

1 Clearing & Grubbing 29 Structure Repairs 

2 Building Removal 30 Hydrodemolition 

3 Gas, Oil, Water Well Abandonments 31 Structural Steel Repairs 

4 Roadway Excavation & Embankment 
Construction 

32 Heat Straightening 
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5 Major Roadway Excavations 33 Tieback Installation 

6 Incidental Grading 34 Earth Retaining Structures 

7 Soil Stabilization 35 Drainage (Culverts, Misc.) 

8 Temporary Soil Erosion & Sediment Control 36 Guardrail / Attenuators 

9 Aggregate Bases 37 Fence 

10 Flexible Paving 38 Misc. Concrete 

11 Apply Bituminous Treatments 39 Maintenance of Traffic 

12 Rigid Paving 40 Waterproofing 

13 Pavement Planning, Milling, Scarification 41 Raised Pavement Markers 

14 Concrete Texturing 42 Signing 

15 Sawing 43 Highway Lighting 

16 Flexible Replacement 44 Traffic Signals - Standard 

17 Rigid Pavement Replacement 45 Pavement Markings 

18 Pavement Rubblizing, Breaking, Pulverizing 46 Landscaping 

19 Structure Removal 47 Mowing 

20 Level 1 Bridge 48 Trucking 

21 Level 2 Bridge 49 Herbicidal Spraying 

22 Level 3 Bridge 50 Railroad Track Construction 

23 Reinforcing Steel 51 Micro Tunneling 

24 Structural Steel Erection 52 Tunneling 

25 Stud Welding 53 Piling 

26 Structural Steel Painting 54 Post-Tensioning Bridge Members 

27 
 

Expansion & Contraction Joints, Joint 
sealers, 
Bearing Devices 

55 Fiber Optic Cable Installation, Splicing, 
Termination 
and Testing – Traffic Signal System 

28 Caissons / Drilled Shafts 56 
 

Fiber Optic Cable Installation, Splicing, 
Termination 
and Testing – Intelligent Transportation System 

  57 Sealing of Concrete Surfaces with Epoxy or Non-
Epoxy Sealers 

 

 
PN 060 – 04/20/2018 - PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL AID 
The following is in addition to Section 108.10. 
 
This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code and the 
Prime Contractor and all subcontractors shall comply with all provisions contained therein or as otherwise 
provided by this note. The Prime Contractor guarantees that the prevailing wage scale to be paid to all 
laborers and mechanics employed on this contract shall be in accordance with the schedule of the 
prevailing hourly wage and fringe benefits as determined by the Ohio Department of Commerce for the 
county in which the work is being performed. The failure to pay prevailing wages to all laborers and 
mechanics employed on this project, shall be considered a breach of contract. Such a failure may result 
in the revocation of the contractor’s and/or subcontractor’s certificate of qualification and debarment. A 
schedule of the most current prevailing wage rates may be accessed by registering with the Ohio 
Department of Commerce, Labor and Worker Safety Division, Wage and Hour Bureau at the following 
web address: 
 
https://wagehour.com.ohio.gov/w3/webwh.nsf/wrlogin 
 
The Contractor and all subcontractors shall compensate the employees on this contract at a pay 
rate not less than the hourly wage and fringe rate listed on the website noted above, for the 
applicable job classification or as may be modified by the Ohio Department of Commerce, 
Division of Labor and Worker Safety Wage and Hour Bureau, when new prevailing rates are 
established. 

https://wagehour.com.ohio.gov/w3/webwh.nsf/wrlogin
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Overtime shall be paid at one and one-half times the basic hourly rate for any hours worked beyond forty 
hours during a pay week. The Prime Contractor and all subcontractors shall pay all compensation by 
company check or direct deposit to the worker and fringe benefit program. 
 
The wage and fringe rates determined for this project or as may be later modified, shall be posted by the 
Prime Contractor in a prominent and accessible place on the project, field office, or equipment yard where 
they can be easily read by the workers or otherwise made available to the workers. On the first pay date 
of contract work the Prime Contractor and all subcontractors shall furnish each employee covered by 
prevailing wage a completed form whpw1512 in accordance with section 4115.05 of the Ohio Revised 
Code, showing the classification, hourly pay rate, fringes, and identifying the District Prevailing Wage 
Coordinator (DPWC) District Contractor Compliance Officer (CCO)  if such employees are not covered by 
a collective bargaining agreement or understanding between employers and bona fide organizations of 
labor. These forms shall be signed by the Prime Contractor or subcontractor and the employee and kept 
in the Prime Contractor’s or subcontractor’s payroll files. 
 
The Prime Contractor shall submit to the designated Department representative, certified payrolls for the 
Prime Contractor and all subcontractors on form whpw1509 or equivalent, in accordance with sections 
4115.07 and 4115.071 (C) of the Ohio Revised Code, three weeks after the start of work and every 
subsequent week until the completion of the contract. Additionally, a copy of the “Apprentice Certification” 
obtained from the Ohio State Apprenticeship Council, must accompany all certified payrolls submitted, for 
all apprentices working on this project. Upon completion of the contract and before the final payment, the 
Contractor shall submit to the DPWC CCO a final wage affidavit in accordance with section 4115.07 of 
the Ohio Revised Code stating that wages have been paid in conformance with the minimum rates set 
forth in the contract. Please be aware that it is ultimately the responsibility of the Prime Contractor to 
ensure that all laws relating to prevailing wages in Chapter 4115 of the Ohio Revised Code, are strictly 
adhered to by all subcontractors. 
 
The Prime Contractor and all subcontractors shall make all of its payroll records available for inspection, 
copying or transcription by any authorized representative of the contracting agency. Additionally, the 
Prime Contractor and all subcontractors shall permit such representatives to interview any employees 
during working hours while the employee is on the job. 
 
The Prime Contractor and all subcontractors shall submit via the Department’s Civil Rights & Labor 
System (CRL), certified payrolls each week beginning three weeks after the start of work.  The 
Department will not accept payrolls not uploaded via CRL (i.e. - no handwritten payrolls).  These payrolls 
shall include, but not be limited to, the following:     
 

1. Employee name, address, social security number, classification, and hours worked. 
2. The basic hourly and overtime rate paid, total pay, and the manner in which fringe benefit 

payments have been irrevocably made. 
3. The contract ID and pay week dates. 
4. Signature of an authorized company representative will be done online through CRL. 

 
CRL Requirements with interactive training guides can be found at transportation.ohio.gov/CRL.   
 
Additionally, a copy of the “Apprentice Certification” obtained from the Ohio State Apprenticeship Council, 
must accompany all certified payrolls submitted for all apprentices working on this project.  Instructions for 
attaching the apprenticeship certificate can also be found at transportation.ohio.gov/CRL under “Attaching 
the Apprenticeship Certificate.” 
 

http://transportation.ohio.gov/CRL
http://transportation.ohio.gov/CRL
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If the Prime Contractor or any subcontractor fails to comply with any of the provisions contained in this 
proposal note, the Department may terminate the contract, debar the Prime Contractor or Subcontractor 
and/or withhold or suspend pay estimates after written notice and a reasonable opportunity to comply has 
been provided. 

 
PN 045 - 10/15/2004 - NON - COLLUSION AFFIDAVIT 
 
In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter 1331 et. 
seq: and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of perjury and under 
other such penalties as the law provides, that he or his agents or employees have not entered either 
directly or indirectly into any agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding in connection with this proposal.  Execution of this proposal on the 
signature portion thereof shall constitute also signature of this Non-Collusion Affidavit as permitted by title 
28 United States Code, Section 1746. 
 
REPORTING BID RIGGING 
 
To report bid rigging activities call: 
 
1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the “hotline” to report such activities. 
 
The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 

 
PN 031 – 07/21/2023 - PROMPT PAYMENT - ODOT-LET CONSTRUCTION PROJECTS 

 

Prompt payment requirements apply to ODOT (the Department) and, by extension, its Prime Contractors 

and Subcontractors (including DBEs and non-DBEs and including traditional subcontractors as well as 

material suppliers and trucking firms, collectively referred to herein as Subcontractors). The State of 

Ohio’s laws related to prompt payment are published in Ohio Revised Code (ORC) 4113.61. ORC 

4113.61 applies to all contracts. The Prime Contractor must comply with this Proposal Note, ORC 

4113.61, C&MS 107.21 and, for contracts with U.S. Department of Transportation financial assistance 

(i.e., federally-funded contracts), Title 49, Part 26, Section 29 of the Code of Federal Regulations (CFR) 

(i.e., 49 CFR 26.29). 

 

The Department monitors the payments made by Prime Contractors and Subcontractors for compliance 

with this Proposal Note, ORC 4113.61, C&MS 107.21 and, for federally funded contracts, 49 CFR 26.29. 

To facilitate this monitoring, the Department requires Prime Contractors to report their remitted payments 

to specified Subcontractors, and Subcontractors to report their remitted payments to specified lower-tier 

Subcontractors, as follows.  

 

• Prime Contractors must report remitted payments to subcontractors (DBE/EDGE and non-

DBE/EDGE), suppliers (DBE/EDGE only, unless the supplier sublets to a lower-tier DBE/EDGE 

firm), and trucking firms (DBE/EDGE only, unless the trucking firm sublets to a lower-tier 

DBE/EDGE firm) (collectively, Subcontractors).  
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• Subcontractors must report remitted payments to lower-tier subcontractors (DBE/EDGE and non-

DBE/EDGE), suppliers (DBE/EDGE only), and trucking firms (DBE/EDGE only) (collectively, 

“Lower-tier Subcontractors”). 

 

The Prime Contractor must report remitted payments to Subcontractors within 10 calendar days of each 

payment it receives from the Department. Each Subcontractor must report remitted payments to Lower-

tier Subcontractors within 10 calendar days of receipt of each payment received from the Prime 

Contractor. Payers must report return of retainage (and/or other amounts withheld) within 10 calendar 

days of release to the payee. Payment is defined as: issuing Electronic Funds Transfer (EFT) or putting a 

check in the mail to a subcontractor. The 10 calendar day requirement is met the date that the payment is 

issued to the subcontractor, not received. 

 

All subcontractor payment reporting must take place within the Signet® application. Signet is a third-party 

service supported by the vendor for usage by the Prime Contractor and subcontractors.  Signet is only a 

reporting tool; it does not process financial transactions.  ODOT does not provide direct technical support 

for Signet.  

 

All projects that have at least one Subcontractor are required to use Signet.  Anyone needing access to 

Signet must submit a request to signet-support@infotechinc.com. Licensing and usage fees for the Signet 

service are incidental to the Project.  The Signet vendor will charge a set fixed fee of $1,000 per each 

Contract requiring Signet regardless of Contract value, Contract duration, or number of subcontractors.  

Prime Contractors are responsible for obtaining a Project-specific Signet license regardless of the number 

of Subcontractor payments made. The Prime Contractor shall be responsible for paying this fee to the 

Signet vendor.  Helpful information on reporting Subcontractor payments in Signet may be found (as of 

the date of this Proposal Note) at https://infotechinc.zendesk.com (click Signet). 

 

If a Prime does not anticipate having at least one subcontractor, they are not required to obtain a Signet 
license for that project. However, at any point in the life of the contract the Prime determines that there 
will be a Subcontractor, they have 10 days to notify the Department and obtain a Project-specific Signet 
license.  
 

 

If any contractor or Subcontractor has not previously worked on an ODOT project and/or does not have a 

AASHTOWare Project™ - Civil Rights & Labor (CRL) account, that contractor or Subcontractor must 

request a CRL account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, 

so contractors and Subcontractors MUST have accounts for both systems. 

 

Prime Contractors and Subcontractors shall not record or verify payments in CRL for Projects 

requiring Signet. 

 

The payer (whether Prime Contractor or Subcontractor) must report the following information:  

 

1.) The name of the payee; 

2.) The dollar amount of the payment to the payee; 

3.) The date the payee was paid; 

4.) The retainage or other amount withheld (if any), and the reason for the withholding (if other than 

for retainage). 

mailto:signet-support@infotechinc.com
https://infotechinc.zendesk.com/
mailto:DOT.Helpdesk@dot.ohio.gov
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5.) For DBEs, the purpose of the payment (e.g., subcontracting, trucking, supply (manufacturer), 

supply (regular dealer), supply (broker). 

6.) Anything else Signet asks for. 

 

The payer must report its return of retainage (and/or other amounts withheld) in separate, standalone 

payment entries (i.e., without being commingled with a payment for work performed or materials 

supplied). 

 

Subcontractors and Lower-tier Subcontractors must verify, in Signet, each payment reported by a payer 

within 10 calendar days of the payment being reported by the payer. This verification includes whether 

the payment was received, and if so, whether it was as expected or not. 

 

The Prime Contractor must include the above prompt payment and reporting requirements in all 

Subcontractor (DBE/EDGE and non-DBE/EDGE), supplier (DBE/EDGE only, unless the supplier sublets 

to a lower-tier DBE/EDGE firm), and trucking firm (DBE/EDGE only, unless the trucking firm sublets to a 

lower-tier DBE/EDGE firm) agreements that it enters into and further require that all such subcontractors 

include the same prompt payment and reporting obligation in their lower-tier Subcontractor (DBE/EDGE 

and non-DBE/EDGE), supplier (DBE/EDGE only), and trucking firm (DBE/EDGE only) agreements.  The 

project specific Signet license is applicable to all Project subcontracts and subcontractors. 

 

Note: Payments made to non-DBE/EDGE suppliers and trucking firms need not be reported. However, as 

required in C&MS 107.21 and in accordance with ORC 4113.61, contractors are required to make 

payment to each subcontractor and supplier within 10 calendar days after receipt of payment from the 

Department for work performed or materials delivered or incorporated into the project—this requirement 

includes non-DBE/EDGE suppliers and trucking firms. If a contractor does not comply with this 

requirement, penalties in accordance with ORC 4113.61 may apply.  

 

 

SUGGESTED SUB AGREEMENT LANGUAGE – FEDERAL-AID CONTRACTS 

 

Suggested language for the federal-aid Prime Contractor to include in its subcontractor agreements: 

 

As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of 

payments from the Prime Contractor. This verification must be performed within the Signet 

application. You must verify each payment within 10 calendar days of the payment being reported 

by the Prime Contractor. This verification includes whether the payment was received, and if so, 

whether it was as expected or not. Furthermore, you must report payments to your lower-tier 

Subcontractors (DBE and non-DBE), suppliers (DBE only), and trucking firms (DBE only). The 

payment data reported must include any retainage (and/or other amounts) withheld and any 

previously withheld amounts released. You must report payments within 10 calendar days of 

receipt of each payment received from the Prime Contractor. You must also report return of 

retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your 

payees must then verify each payment reported by you (the payer) within 10 calendar days of the 

payment being reported. Your lower-tier Subcontractor (DBE and non-DBE), supplier (DBE only), 

and trucking firm (DBE only) sub agreements must include this prompt payment and reporting 

obligation. 
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If you have not previously worked on an ODOT project and/or do not have an AASHTOWare 

Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing 

DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have 

accounts for both systems. 

 

Suggested language for the subcontractor to include in its lower-tier sub agreements: 

 

As a lower-tier subcontractor (DBE or non-DBE), supplier (except non-DBE) and/or trucking firm 

(except non-DBE), you (the payee) must verify receipt of payments from the payer (i.e., the 

maker of this sub agreement with you). This verification must be performed within the Signet 

system. Payees must verify each payment reported by the payer within 10 days of the payment 

being reported. This verification includes whether the payment was received, and if so, whether it 

was as expected or not. 

 

Anyone needing access to Signet may submit a request to signet-support@infotechinc.com. 

 

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare 

Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing 

DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have 

accounts for both systems. 

 

SUGGESTED SUB AGREEMENT LANGUAGE – NON-FEDERAL-AID CONTRACTS 

 

Suggested language for the non-federal-aid Prime Contractor to include in its subcontractor agreements: 

 

As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of 

payments from the Prime Contractor. This verification must be performed within the Signet 

application. You must verify each payment within 10 calendar days of the payment being reported 

by the Prime Contractor. This verification includes whether the payment was received, and if so, 

whether it was as expected or not. Furthermore, you must report payments to your lower-tier 

Subcontractors (EDGE and non-EDGE), suppliers (EDGE only), and trucking firms (EDGE only). 

The payment data reported must include any retainage (and/or other amounts withheld) and any 

previously withheld amounts released. You must report payments within 10 calendar days of 

receipt of each payment received from the Prime Contractor. You must also report return of 

retainage (and/or other amounts withheld) within 10 calendar days of release to the payee. Your 

payees must then verify each payment reported by you (the payer) within 10 days of the payment 

being reported. Your lower-tier Subcontractor (EDGE and non-EDGE), supplier (EDGE only), and 

trucking firm (EDGE only) sub agreements must include this prompt payment and reporting 

obligation. 

 

If you have not previously worked on an ODOT project and/or do not have an AASHTOWare 

Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing 

DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have 

accounts for both systems. 

 

Suggested language for the subcontractor to include in its lower-tier sub agreements: 

 

mailto:DOT.Helpdesk@dot.ohio.gov
mailto:signet-support@infotechinc.com
mailto:DOT.Helpdesk@dot.ohio.gov
mailto:DOT.Helpdesk@dot.ohio.gov
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As a lower-tier subcontractor (EDGE or non-EDGE), supplier (except non-EDGE) and/or trucking 

firm (except non-EDGE), you (the payee) must verify receipt of payments from the payer (i.e., the 

maker of this sub agreement with you). This verification must be performed within the Signet 

application. Payees must verify each payment reported by the payer within 10 days of the 

payment being reported. This verification includes whether the payment was received, and if so, 

whether it was as expected or not. 

 

If you have not previously worked on an ODOT project, and/or do not have an AASHTOWare 

Project™ - Civil Rights & Labor (CRL) account, you must request a CRL account by emailing 

DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa, so you MUST have 

accounts for both systems. 

 

SANCTIONS AND ADMINISTRATIVE REMEDIES 

 

PROMPT PAYMENT 

Failure by the Prime Contractor to follow Prompt Payment requirements may result in the issuance of 

sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their 

Subcontractors fail to follow Prompt Payment requirements.  

 

• 1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor 

(applies if there is a failure to report payments in the Signet system and/or failure to timely pay 

subcontractor(s)); 

 

• 2nd Level Occurrence: The Department may withhold an estimate in the amount due to the 

subcontractor(s) that was not reported or paid (applies if there is a failure to report payments in 

the Signet system and/or failure to timely pay subcontractor(s)); 

o If a Prime Contractor receives a 1st Level Occurrence reprimand for a project, all 

subsequent Prompt Payment violations on that project (same or different subcontractor) 

may result in withholding. In this situation, no 1st Level Occurrence reprimand letters will 

be sent.  

 

• 3rd Level Occurrence: The Prime Contractor may be required to pay interest in the amount of 

18% per annum of the payment due, beginning on the eleventh day following the receipt of 

payment from the owner and ending on the date of full payment of the payment due plus interest 

(applies if a pattern of not paying subcontractor(s) persists or the Contractor has falsified, 

misrepresented or withheld information, ODOT can pursue other remedies available by law 

including suspension, revocation and/or debarment). 

 

Factors to be considered in issuing sanctions may include, but are not limited to the following: 

 

• the Contractor’s past project practices;  

• the magnitude and the type of offense; 

• the degree of the Contractor’s culpability; 

• any steps taken to rectify; 

• the Contractor’s record of performance on other projects; and 

• the number of times the Contractor has been previously sanctioned by ODOT. 

 

mailto:DOT.Helpdesk@dot.ohio.gov
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RETURN OF RETAINAGE 

Failure by the Prime Contractor to follow Return of Retainage requirements may result in the issuance of 

sanctions listed below. The Prime Contractor may also receive the below sanctions if any of their 

Subcontractors fail to follow Return of Retainage requirements.  

 

• 1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime Contractor 

(applies if there is a failure to report retainage being held in the Signet system and/or failure to 

timely return retainage; 

 

• 2nd Level Occurrence: The Department may withhold an estimate in the amount of retainage due 

to the subcontractor(s) (applies if there is a failure to report retainage being held in the Signet 

system and/or failure to timely return retainage; 

o If a Prime Contractor receives a 1st Level Occurrence reprimand for a project, all 

subsequent Return of Retainage violations on that project (same or different 

subcontractor) may result in withholding. In this situation, no 1st Level Occurrence 

reprimand letters will be sent.  

 

o Repeat Occurrences: Continued non-compliance is a material breach of contract and will 

be treated as such. ODOT can pursue other remedies available by law including 

suspension, revocation and/or debarment. 

 

Factors to be considered in issuing sanctions may include, but are not limited to the following: 

 

• the Contractor’s past project practices;  

• the magnitude and the type of offense; 

• the degree of the Contractor’s culpability; 

• any steps taken to rectify; 

• the Contractor’s record of performance on other projects; and 

• the number of times the Contractor has been previously sanctioned by ODOT. 

 

 
PN 040 – 05/30/23 - PROHIBITION OF THE EXPENDITURE OF PUBLIC FUNDS FOR OFFSHORE 
PURPOSES 
 
Executive Order 2022-02D “State of Ohio’s Response to Russia’s Unjust War on the Country of Ukraine” 
prohibits purchases from or investment in a Russian institution or company.  This Order shall be read in 
conjunction with Executive Order 2019-12D “Governing the Expenditure of Public Funds for Offshore 
Services” which already largely prohibits the contracting and purchasing of services from overseas 
sources, including subcontractors. 
The Ohio Department of Transportation will not enter into any contract to purchase services provided 
outside of the United States or that allows State Data to be sent, taken, accessed, tested, maintained, 
backed-up, stored, or made available remotely outside of the United States, unless a duly signed waiver 
from the Department of Administrative Services has been obtained. State Data includes all data and 
information provided by, created by, created for, or related to activities of the State and any information 
from, to, or related to all persons that conduct business activities within the State, including, but not 
limited to Sensitive Data.  Sensitive Data means any type of data that presents a high or moderate 
degree of risk if released, disclosed, modified, or deleted or disclosed without authorization. 
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Notwithstanding any other terms of this Contract, the Department reserves the right to recover any funds 
paid for services the Contractor performs outside of the United States for which it did not receive a waiver.  
The Department does not waive any other rights and remedies provided to the Department in the 
Contract. 
Further, the Department will not make any purchase from or investment in any Russian institution or 
company.  Notwithstanding any other terms of this Contract, the Department reserves the right to recover 
any funds paid to the Contractor for purchases or investments in a Russian institution or company in 
violation of Executive Order 2022-02D.  The provisions of this paragraph will expire when the applicable 
Executive Order is no longer effective. 
The Contractor must sign and complete the attached Affirmation and Disclosure Form and return 
the form with the executed contract.  By signing the Disclosure and Affirmation Form, the Contractor is 
acknowledging that it understands and will meet the requirements of the above prohibitions.  During the 
performance of this Contract, if the Contractor changes or adds to the location(s) disclosed on the 
Affirmation and Disclosure Form, Contractor must complete and submit a revised Affirmation and 
Disclosure Form reflecting such changes. 

 
(The remainder of this page is left intentionally blank.) 
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PN 034 – 07/19/2024 – Supplemental Specification 832 Compensation  

 

All BMP listed in SS832 Appendix F are compensated per SS832, Appendix F dated July 19, 

2024 
 

PN 520 - 07/15/2022 - FUEL PRICE ADJUSTMENT 
 

General: This Fuel Price Adjustment (Fpa) provision is intended to minimize risk to the Contractor or 
Design Build Team, (DBT) due to fuel price fluctuations that may occur during the Contract.  This 
provision is not designed to estimate actual quantities of fuel used in construction operations, but to 
provide a reasonable basis for calculating a fuel price adjustment based on average conditions. 
 
The Department determines adjustments under the provisions of this Proposal Note, and presumes that 
the Contractor/(DBT) has relied on these provisions when determining unit bid prices.  The monthly 
application range for percent change (Mbp/Cbp) will not exceed 100% for a Fuel Price Adjustment 
increase or 75% for a Fuel Price Adjustment decrease as outlined in Section B, Calculation of Fuel Price 
Adjustment. 
 
A. Price Adjustment Criteria:  These requirements provide for a price adjustment, positive or negative, 
to payments due the Contractor/(DBT) for fluctuations in the cost of fuel consumed in the performance of 
certain items of work.  The total price adjustment must be more than $400.  These price adjustment 
provisions apply only to those items in the contract as grouped by category and identified in Table A-1.  
All adjustments will be made based on fuel consumption indicated by Table A-1, and no changes will be 
made for actual consumption rates. 
 
Category descriptions and the fuel usage factors which are applicable to each are as follows: 

Fuel Adjustment Categories, Table A-1 

Category 
Basis of Calculation and Threshold 

Quantity 
Eligible 
Items 

Units 
Fuel Usage 

Factor 

Earthwork Apply only to the greater of the sum of all 
Excavation quantities or the sum of all Borrow 
and Embankment quantities.  Threshold 
Quantity* = 10,000 c.y.  (7,645.66 c.m.) 

203, 204 Gallons per 
cubic yard 
(Gallons per 
cubic meter) 
 

0.50 
 
(0.65) 

Aggregate 
Bases 

Apply to quantity calculated based on the 
Method of Measurement and Basis of Payment.  
Threshold Quantity* = 2,500 c.y.  (1,912 c.m.) 

304, 307 Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

0.75 
 
(0.98) 

Select 
Granular 
Backfill 

Apply to quantity calculated based on the 
Method of Measurement and Basis of Payment.  
Threshold Quantity* = 2,000 c.y.  (1,529 c.m.) 

840 Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

0.75 
 
(0.98) 

Pavement 
Planing 

Apply to quantity based upon Method of 
Measurement and Basis of Payment.  Threshold 
Quantity* = 1,200 s.y.  (103.35 s.m.) 

254 
 
 

Gallons per 
cubic yard 
(Gallons per 
cubic meter ) 

0.90 
 
 
0.69 

Flexible 
Bases and 
Pavements 

Apply to quantity calculated based on the 
Method of Measurement and Basis of Payment.  
Threshold Quantity* = 1,200 c.y. (917 c.m.) 

301, 302, 424, 
441, 442, 443, 
446, 448, 614, 

Gallons per 
cubic yard 
(Gallons per 

1.70 
 
(2.22) 
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* A Fuel Price Adjustment will only apply when the sum of all original contract quantities or for Design 
Build Projects all completed in-place accepted final quantities for the category meet or exceed the 
specified Threshold Quantity.  When a Fuel Price Adjustment applies, calculate the Fuel Price Adjustment 
for the sum of all quantities for the category per this proposal note. 
 
B. Calculation of Fuel Price Adjustment:  Fuel Price Adjustments may be either positive or negative.  A 
positive Fuel Price Adjustment will result in a payment to the Contractor/(DBT) while a negative Fuel Price 
Adjustment will result in a deduction. 
 
The Department will calculate a Monthly Base Price (Mbp) for fuel for each month of each calendar year 
beginning with January 2001.  The method for calculating the Monthly Base Price (Mbp) will be on file in 
the Division of Construction Management.  The Monthly Base Price (Mbp) will be used to calculate all 
Fuel Price Adjustments.  The Contract Base Price (Cbp) will be the Monthly Base Price (Mbp) for the 
month the contract was bid.  All Monthly Base Price (Mbp) values will be posted on the Division of 
Construction Management, Office of Construction Administration website at:  
http://www.dot.state.oh.us/Divisions/ConstructionMgt/Admin/Pages/PriceIndexes.aspx 
 
During each month of the contract the Engineer will select the applicable Monthly Base Price (Mbp) and 
calculate the ratio of the Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp). The 
formulas below allow for a variation in fuel prices without recognizing cost increases/ decreases within the 
range of 90% to 110% of the Contract Base Price (Cbp). 
 
When, and only when, the Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is less 
than 0.90 or greater than 1.10 will the Engineer calculate a Fuel Price Adjustment (Fpa). 
 
Cost increases in excess of 200% of the Contract Base Price (Cbp) will not be recognized.  When, the 
Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is greater than 2.00, the Fpa shall be 
calculated using a Cbp/Mbp ratio of 2.00.  
 
Cost decreases in excess of 75% of the Contract Base Price (CBP) will not be recognized.  When, the 
Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is less than 0.75, the Fpa shall be 
calculated using a Cbp/Mbp ratio of 0.75. 
 
For a Price Increase: 
 
Fpa = [(Mbp/Cbp) – 1.10] x Cbp x Q 
 
For a Price Decrease: 
 
Fpa = [(Mbp/Cbp) – 0.90] x Cbp x Q 
 

615, 803, 806, 
826, 851, 857, 
860, 880 

cubic meter) 

Rigid Bases 
and 
Pavements 

Apply to quantity calculated based on the 
Method of Measurement and Basis of Payment.  
Threshold Quantity* = 1,200 c.y. (917 c.m.) 

305, 306, 451, 
452, 526, 884,   

Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

1.00 
 
(1.31) 

Structural 
Concrete 

Apply to quantity calculated based on the 
Method of Measurement and Basis of Payment.  
Threshold Quantity* = 350 c.y. (268 c.m.) 

511, 524, 842, 
892 

Gallons per 
cubic yard 
(Gallons per 
cubic meter) 

4.00 
 
(5.23) 

http://www.dot.state.oh.us/Divisions/ConstructionMgt/Admin/Pages/PriceIndexes.aspx
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Where: 
 
Fpa = Fuel Price Adjustment 
Mbp = Monthly Base Price 
Cbp = Contract Base Price 
Q = The number of gallons of fuel used in the placement of items identified in Table A-1 during that month 
at the specified Fuel Usage Factor.  Q will be determined by the Engineer for each category by 
multiplying the applicable Fuel Usage Factor by the sum of quantities of completed and accepted work for 
the specified items. 
 
The total Monthly Fuel Price Adjustment will be the algebraic sum of the Fuel Price Adjustments for 
materials placed during the month for each applicable category identified in Table A-1.  The Total Fuel 
Price Adjustment for the project will be the algebraic sum of all Monthly Fuel Price Adjustments.  The  
 
Department will calculate the Monthly and Total Fuel Price Adjustment on a monthly basis and make 
contract modifications as provided in  
Section C, Payment/Deduction. 
  
C. Payment/Deduction:  The Fuel Price Adjustment will be paid, or deducted, upon approval of a change 
order prepared after completion of all work.  Contractor/(DBT) markups are not permitted.  Partial 
payments or deductions will be processed prior to total completion when the unpaid accrued Total Fuel 
Price Adjustment exceeds $10,000 or once every 12 months. 
 
D. Expiration of Contract Time:  When eligible items of work grouped by category and identified in 
Table A-1 are performed after expiration of contract time and liquidated damages are chargeable, the 
value of Monthly Base Price (Mbp) used to compute the price adjustment will be either the Monthly Base 
Price (Mbp) at the time of actual performance or the Monthly Base Price (Mbp) at the time contract time 
expired, whichever is less. 
 
E. Extra Work:  When eligible items of work grouped by category and identified in Table A-1 are added to 
the contract as Extra Work and for which a unit price is negotiated the Contractor/(DBT) must use the 
appropriate price for fuel when preparing required backup data for the negotiated price. No Fuel Price 
Adjustment will be made for fuel consumed in the performance of eligible work added to the contract as 
Extra Work at a negotiated price when the work commences within 90 days of the approval of the change 
order authorizing said extra work.  If the eligible work at a negotiated price commences more than 90 
days after the approval of the change order authorizing said extra work a Fuel Price Adjustment will be 
made if said extra work quantities exceed the applicable threshold quantity in Table A-1. The Fuel Price 
Adjustment will be calculated using the Monthly Base Price (Mbp) value for the month the change order 
authorizing said extra work was approved as the value for its Contract Base Price (Cbp). 
 
When Extra Work is added to the contract as a Force Account operating costs for equipment used in the 
performance of this work will be paid in accordance with C&MS 109.05.C.4 with no further adjustment. 
 
F. Final Quantities:  Upon completion of the work and determination of final pay quantities a change 
order will be prepared to reconcile any difference between estimated quantities previously paid and the 
final quantities.  In this situation, the value for the Monthly Base Price (Mbp) used in the price adjustment 
formula will be the average of all Monthly Base Price (Mbp) values previously used for computing price 
adjustments. 

 
 



Utility Note 

PID# 115989 

Mus-376-5.09 

June 11, 2024 

 

 

Bidders are advised that the following utility facilities will not be clear from the 
construction area at the time of award of this contract. These utility facilities shall 
remain in place or be relocated within the construction limits of the project as set 
out below.  All Station locations listed below are approximate unless otherwise 
stated. 
 
 
 
AT&T Ohio Telephone have existing aerial telephone facilities within the project limits 
that will remain in place and in service for the duration of the project. Contact for AT&T 
is Barrett Tamasovich @ 740-454-3552 
 

Guernsey-Muskingum Electric Coop. has existing aerial facilities within the project 

limits that will remain in service for the duration of the project. Contact for Guernsey-

Muskingum Electric is Blake West @ 740-826-7970. 

 

National Gas and Oil have existing facilities within the project limits that will remain in 

place and in service for the duration of the project. Contact for National Gas and Oil is 

Will Poling @ 740-641-8751. 

 

Spectrum Cable Communications have existing facilities within the project limits that 

will remain in place and in service for the duration of the project. Contact for Spectrum is 

Zackary Allen @ 614-255-2819. 

 

 
GENERAL COMMENTS 
 
The Contractor shall exercise caution when working in proximity to the relocated utility.  
Bidders are advised that the utility relocation plans are on file and may be reviewed at 
the District 5 Utility Office. 
 
Sections 105.06 and 107.17 of the Department of Transportation Construction and 
Material specifications require, among other things, that the Contractor cooperate with 
all utilities located within the construction limits of this project, and take responsibility for 
the protection of the utility property and services. 

 



Project Number: 240569

To the Director of the Ohio Department of Transportation:  The undersigned, having full knowledge of the site, plans and 
specifications for the following improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, 
materials, and equipment necessary to complete the entire project, according to the plans, specifications and completion dates, and 
to accept the unit prices specified below for each item as full compensation for the work in this proposal. 
 
Date Set for Completion: 
 
 

11/1/2025

Unit Price Contract

Work Types - Page 1
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Section

Line  Item Code QuantityUnitItem Description

ROADWAY0001

WTAlt  

0001 201E11000 1.000LSCLEARING AND GRUBBING (WT: 01) 01

0002 202E23000 118.000SYPAVEMENT REMOVED (WT: NR) NR

0003 202E38000 25.000FTGUARDRAIL REMOVED (WT: NR) NR

0004 202E66000 1.000EACHSPECIAL - DRILLED WATER WELL ABANDONED (WT: 03) 03

0005 202E70000 38.000FTSPECIAL - FILL AND PLUG EXISTING CONDUIT - 12" (WT: NR) NR

0006 203E10000 15,017.000CYEXCAVATION (WT: 04) 04

0007 203E20000 31.000CYEMBANKMENT (WT: 04) 04

0008 204E10000 698.000SYSUBGRADE COMPACTION (WT: 06) 06

0009 606E13030 25.000FTGUARDRAIL, TYPE 5, USING 9 FOOT POSTS (WT: 36) 36

0010 623E40520 6.000EACHRIGHT-OF-WAY MONUMENT, TYPE B (WT: NR) NR

0011 623E50000 1.000LSPRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND REPORT (WT: 
NR)

NR

0012 623E51000 1.000LSPOST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND REPORT (WT: 
NR)

NR

0013 690E98400 1.000LSSPECIAL - ROADWAY PRESERVATION (WT: NR) NR

Section

Line  Item Code QuantityUnitItem Description

EROSION CONTROL0002

WTAlt  

0014 601E32200 1.000CYROCK CHANNEL PROTECTION, TYPE C WITH FILTER (WT: 35) 35

0015 659E00540 4,002.000SYSEEDING AND MULCHING, CLASS 3C (WT: 46) 46

0016 659E20000 0.540TONCOMMERCIAL FERTILIZER (WT: 46) 46

0017 659E31000 0.830ACRELIME (WT: 46) 46

0018 659E35000 22.000MGALWATER (WT: 46) 46

0019 671E15060 3,347.000SYEROSION CONTROL MAT, TYPE G (WT: 46) 46

0020 832E30000 15,000.000EACHEROSION CONTROL (WT: 08) 08

Section

Line  Item Code QuantityUnitItem Description

DRAINAGE0003

WTAlt  

0021 602E20000 0.500CYCONCRETE MASONRY (WT: 35) 35

0022 611E05700 70.000FT15" CONDUIT, TYPE A-706.02 (WT: 35) 35

Work Types - Page 2
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Section

Line  Item Code QuantityUnitItem Description

PAVEMENT0004

WTAlt  

0023 254E01000 428.000SYPAVEMENT PLANING, ASPHALT CONCRETE ( 3" THICKNESS) (WT: 13) 13

0024 301E56000 101.000CYASPHALT CONCRETE BASE, PG64-22, (449) (WT: 10) 10

0025 304E20000 125.000CYAGGREGATE BASE (WT: 09) 09

0026 407E20000 161.000GALNON-TRACKING TACK COAT (WT: 10) 10

0027 408E10001 2.000GALPRIME COAT, AS PER PLAN (WT: 10) 10

0028 441E70100 36.000CYASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG70-22M (WT: 10) 10

0029 441E70300 50.000CYASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) (WT: 10) 10

0030 617E10101 1.000CYCOMPACTED AGGREGATE, AS PER PLAN (WT: 06) 06

0031 690E12050 803.000SYSPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LONGITUDINAL 
JOINTS AND CRACKS (WT: NR)

NR

Section

Line  Item Code QuantityUnitItem Description

TRAFFIC CONTROL0005

WTAlt  

0032 621E00100 30.000EACHRPM (WT: 41) 41

0033 621E54000 18.000EACHRAISED PAVEMENT MARKER REMOVED (WT: NR) NR

0034 630E03101 16.500FTGROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN (WT: 42) 42

0035 630E80100 20.500SFSIGN, FLAT SHEET (WT: 42) 42

0036 630E84900 5.000EACHREMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL (WT: NR) NR

0037 630E85100 1.000EACHREMOVAL OF GROUND MOUNTED SIGN AND REERECTION (WT: 42) 42

0038 630E86002 2.000EACHREMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL (WT: NR) NR

0039 642E00104 0.160MILEEDGE LINE, 6", TYPE 1 (WT: 45) 45

0040 642E00300 0.080MILECENTER LINE, TYPE 1 (WT: 45) 45

0041 644E00700 610.000FTTRANSVERSE/DIAGONAL LINE (WT: 45) 45

Section

Line  Item Code QuantityUnitItem Description

BUILDING DEMOLITION0006

WTAlt  

0042 202E56000 1.000LSBUILDING DEMOLISHED, PARCEL 10, 1-STORY FRAMED HOUSE WITH 
BASEMENT (WT: 02)

02

0043 202E56000 1.000LSBUILDING DEMOLISHED, PARCEL 10, SHED (WT: 02) 02

0044 690E71000 1.000LSSPECIAL - ASBESTOS ABATEMENT (WORK INVOLVING ASBESTOS CONTAINING 
MATERIAL) (WT: NR)

NR
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Section

Line  Item Code QuantityUnitItem Description

MAINTENANCE OF TRAFFIC0007

WTAlt  

0045 614E12420 1.000LSDETOUR SIGNING (WT: 39) 39

0046 614E13000 20.000CYASPHALT CONCRETE FOR MAINTAINING TRAFFIC (WT: 39) 39

0047 614E18601 4.000SNMTPORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN (WT: 39) 39

0048 614E21550 0.080MILEWORK ZONE CENTER LINE, CLASS III, 642 PAINT (WT: 39) 39

0049 614E22360 0.160MILEWORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT (WT: 39) 39

0050 616E10000 20.000MGALWATER (WT: NR) NR

Section

Line  Item Code QuantityUnitItem Description

INCIDENTALS0008

WTAlt  

0051 103E05000 1.000LSPREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND 
(WT: NR)

NR

0052 614E11000 1.000LSMAINTAINING TRAFFIC (WT: 39) 39

0053 623E10001 1.000LSCONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN (WT: NR) NR

0054 624E10000 1.000LSMOBILIZATION (WT: NR) NR

Work Types - Page 4

 *** YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES


